



Bid Notice Abstract

Invitation to Bid (ITB)

Reference Number 11942006
Procuring Entity MUNICIPALITY OF ANILAO - ILOILO
Title IMPROVEMENT OF OPCEN (TRANSFORMER FOR OPCEN & APCF) CONVERSION OF SINGLE-PHASE LINE TO THREE PHASE LINE AND CONSTRUCTION OF THREE PHASE LINE
Area of Delivery Iloilo

Solicitation Number:	2025-052	Status	Pending
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Public Bidding	Bid Supplements	0
Classification:	Goods	Document Request List	0
Category:	Electrical Supplies	Date Published	04/04/2025
Approved Budget for the Contract:	PHP 528,865.68	Last Updated / Time	03/04/2025 11:25 AM
Delivery Period:	15 Day/s	Closing Date / Time	11/04/2025 10:30 AM
Client Agency:			
Contact Person:	Nestor, Jr. A. Malunes Municipal Assessor 4th Congressional District, Anilao Iloilo Philippines 5009 63-33-3620459 63-33-3620459 engineeranilao01@gmail.com		

Description

- 1.) 4 - pcs - Anchor, Expanding, 10,000 Pounds, 8 Way, Galvanized Steel
- 2.) 4 - pcs - Bolt, Thimble Eye, 5/8", X
- 3.) 18 - pcs - Bolt, Double Arming, 5/8" X18"
- 4.) 3 - pcs - Bolt, Double Upset, 5/8", X 10"
- 5.) 8 - pcs - Bolt, Oval Eye, 5/8" X 10"
- 6.) 4 - pcs - Bolt, Oval Eye, 5/8" X 12"
- 7.) 32 - pcs - Bolt, Machine , 1/2" X 6"
- 8.) 10 - pcs - Bolt, Machine , 1/2" X 10"
- 9.) 6 - pcs - Bolt, Machine , 5/8" X 10"
- 10.) 4 - pcs - Bolt, Machine , 5/8" X 14"
- 11.) 3 - pcs - Bolt, Single Upset, 5/8" x 10"
- 12.) 16 - pcs - Brace, Angle. 1-1/2" x 1-1/2" x 3/16", 60" Span
- 13.) 9 - pcs - Clamp, Hot Line, #2 - #2/0 ACSR Main to #2-#2/0
- 14.) 4 - pcs - Clamp, Anchor Rod Bonding, Single Eye
- 15.) 24 - pcs - Clamp, Loop Dead-end, #2/0 ACSR
- 16.) 15 - pcs - Clamp, Dead-end Strain, #2/0 ACSR
- 17.) 8 - pcs - Clamp, Guy Straight, 3 Bolt, Heavy Duty Steel
- 18.) 12 - pcs - Clevis, Secondary Swinging without Spool
- 19.) 2 - pcs - Shackle, Anchor, Forged Steel, Galvanized
- 20.) 977 - pcs - Conductor, Bare, ACSR #2/0, AWG 6/1
- 21.) 8 - pcs - Connector, Compression, YHO 200, #1/0-#2/0 ACSR Run to #6-#2
- 22.) 10 - pcs - Connector, Compression, YHO 300, #1/0-#2/0 ACSR Run to #1/0-#2/0
- 23.) 6 - pcs - Connector, Ground Rod (Clamp) for 5/8" Steel Rod
- 24.) 6 - pcs - Cutout and Arrester Combination, Porcelain
- 25.) 9 - pcs - Insulator, Pin Type, Porcelain, ANSI, Class 55-5
- 26.) 10 - pcs - Insulator, Spool, 1-3/4", ANSI Class 53-2
- 27.) 8 - pcs - Insulator, Spool, 3", ANSI Class 53-4
- 28.) 6 - pcs - HDPE Cross-arm Pin, 1" Long Shank, 14"
- 29.) 45 - pcs - Insulator, Suspension, 6", Porcelain, Clevis Type
- 30.) 15 - pcs - Nut, Eye, 5/8", Conventional
- 31.) 3 - pcs - HDPE Pole Top Pin 1" & 1-3/8"
- 32.) 4 - pcs - Rod, Anchor, Threaded, Single Eye, 5/8 x 7
- 33.) 15 - pcs - Rod, Armor, Preformed, #2/0 ACSR, Single Support
- 34.) 6 - pcs - Rod, Ground Steel, Galvanized, 5/8" x 10"
- 35.) 98 - pcs - Washer, Square, Flat, 2-1/4" x 3/16", 13/16" Diameter Hole
- 36.) 240 - pcs - Wire, Grounding, Aluminum Alloy, 3 Strand, #4 AWG

- 37.) 200 - pcs - Wire, Guy, Steel, Galvanized, 5/8" x 10"
- 38.) 4 - pcs - Pole, Steel 40', 3.0mm (50%)
- 39.) 1 - pcs - Pole, Steel 40', 3.0mm
- 40.) 16 - pcs - Cross-arm, Steel 3" x 4" x 8", 3.0mm
- 41.) 2 - pcs - A5
- 42.) 3 - pcs - C1
- 43.) 4 - pcs - C7
- 44.) 6 - pcs - M2-11A
- 45.) 4 - pcs - E1-2
- 46.) 4 - pcs - F1-3
- 47.) 3 - pcs - J5
- 48.) 4 - pcs - J6
- 49.) 2 - pcs - J15
- 50.) 4 - pcs - Pole Erection (40 Feet)
- 51.) 1 - pcs - Pulled Out of 30 Feet
- 52.) 3 - pcs - Pulled Out of 35 Feet
- 53.) 0.977 - pcs - Conductor Pay-out #2/0, AWG, ACSR
- 54.) 11 - pcs - M5-1
- 55.) 8 - pcs - M5-10
- 56.) 5 - pcs - M5-12
- 57.) 5 - pcs - M5-14
- 58.) 1 - pcs - M5-20
- 59.) 1 - pcs - M5-23
- 60.) 25 - lot - Retirement and Installation of 25KVA Transformer
- 61.) 11 - lot - Rehab of KWHR Meter
- 62.) 1 - lot - Engineering Expenses (Three Phase Line)
- 63.) 1 - lot - Hauling of Materials

Line Items

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	CONVERTION OF SINGLE LINE TO THREE PHASE LINE	IMPROVEMENT OF OPCEN (TRANSFORMER FOR OPCEN & APCF) CONVERSION OF SINGLE-PHASE LINE TO THREE PHASE LINE AND CONSTRUCTION OF THREE PHASE LINE	1	Lot	528,865.68

Other Information

Bidding will be on April 11, 2025 @ 10:30 A.M.

Created by Nestor, Jr. A. Malunes

Date Created 03/04/2025

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.